Questions and Answers – Solicitation No. RFQ 06000031

High Frequency Direction Finding (HFDF) Center Upgrade/Replacement Project

Q1. Request for an extension on the bid due date?

A1. RFQ due date (closing date) is extended to on or before 4:30pm Eastern Time, Tuesday, September 12, 2006.

Q2. 2nd are the drawings available in CADD format via email?

A2. Drawings are not available in CADD format.

Q3. Names of persons who attended site visit meeting.

A3. See Attachment No. 1.

Q4. Can the old lead lined MV cabling be abandoned in place? If it has to come out there is a lot of work involved with removing contaminated soil, etc. I am planning on including removal of the cable only where it runs up the pole.

A4. See Amendment No. 1.

EB CONSTRUCTION SITE VISIT 6 SEP 2006

List

name	company	contact info.
Paul Roach	Baldwin Tech	240-426-0699
Bill Capotosto	Baldwin Tech	301-345-8977
Dan Briganti	Baldwin Tech	301-345-8977
Bill Britz	Butler/FPMA	540-247-4800
Walter Miller	FCC/Contract	202-418-0890
David Larrabee	FCC/HFDR	301-725-2041
Wilma Mooney	FCC	202-418-1865
Grayling Reaves	FCC/LEAD3	202-418-1946
Joseph Casey	FCC/Enforcement	202 418 1111
Kirk Shaffer	FCC OMD	202 418 8245
Scott Murray	CSG Comm Bldgs	410-933-4934
John Bond	North Point Builders	410-477 8541
Bob Frey	MBC Technologies	301-369-4001
Bob Matthis	Eaton	410-540-5033
Marshall Mauney	"	"
Kevin Williams	Futron Inc.	703-440-8265 ext 114
Jim Higgins	FCC/HFDF	301-725-0014

Paul E. Roach

2907 Niagara Road Suite 206
College Park, Maryland 20740
Direct 240-542-1074
Toll Free 800-944-2832
Fax 301-345-9538
Cell 240-426-0699

NORTHPOINT BUILDERS

GENERAL CONTRACTING
CONSTRUCTION MANAGEMENT

JOHN BOND
DIRECTOR OF
BUSINESS DEVELOPMENT

4210 North Point Blvd.
Baltimore, MD. 21222

410.477.8541
c 443.677.7809
f 410.477.9258

jbond@npbinc.com
www.northpointbuilders.net

MBC TECHNOLOGIES

Bob Frey
Senior Vice President
Senior Engineer
bfrey@MBCTechnologies.com

3356 MD Route 198 • Suite 100 • Laurel, Maryland 20724
www.MBCTechnologies.com
301-369-4001 (Tel) • 800-272-2209 • 301-206-2014 (Fax)

INDUSTRIAL SYSTEMS

Dan Briganti, P.E.
Director of Instrumentation

2907 Niagara Road Suite 206
College Park, Maryland 20740
Direct 240-542-1073
Toll Free 800-944-2832
Fax 301-345-9538
Cell 410-991-8668

PO Box 3947
Winchester, VA 22604
534 Redbud Road
Winchester, VA 22603

540-678-1234 tel
540-678-0136 fax
info@fedpromgmt.com
billbritz@fedpromgmt.com

William D. Britz
President

Federal Program Management

EATON

Marshall Mauney
District Operations Manager
Baltimore/Richmond

Electrical
Power Quality Solutions Operations
Eaton Electrical Services and Systems

9204 Berger Road
Columbia, MD 21046
tel 443 283-3142
fax 410 379-0459 cell 443 507-690.
MarshallMauney@eaton.com

FUTRON INCORPORATED

Kevin Williams Account Manager

kwilliams@futroninc.com

10501 Furnace Road, Suite #107
Lorton, VA 22079
voice: 703/440.8265 ext. 114
cell: 703/499.2312
fax: 703/440.8269

BUTLER

CSG
COMMERCIAL
BUILDERS

Scott Murphy
Project Manager

CSG COMMERCIAL BUILDERS
5024-E Campbell Boulevard
White Marsh, Maryland 21236
Voice: 410.933.4934
Cell: 410.382.7690
Fax: 410.933-4938

e-mail: scottm@thecsgroup.com

EATON

Robert K. Matthis
Senior Sales Engineer

Electrical

Eaton Corporation
9204 Berger Road
Suite A
Columbia, MD 21046
tel 410 540-5033
fax 410 379-0459 cell 443 506-0738
RobertKMatthis@eaton.com

PO Box 3947
Winchester, VA 22604
534 Redbud Road
Winchester, VA 22603

540-678-1234 tel
540-678-0136 fax
info@fedpromgmt.com
billbritz@fedpromgmt.com

William D. Britz
President

Federal Program Management